

**Query raised by E & Y and response of CMPFO thereon:-**

<b>Sl.No.</b>	<b>Query</b>	<b>Response of CMPFO</b>
01	From which location the project will be executed – Dhanbad or Hyderabad	From Hyderabad and may have to visit other sites of CMPFO as per requirement
02	Kindly share the Annexure C & E of the RFP document.	Annexure –E to be read as Annexure-B, Annexure –C is mentioned at page No. 17.
03	Does all 7 project managers are expected to be deployed during the start of the project, kindly share the deployment schedule.	Corrigendum to this RFP will be issued
04	Is it mandatory to document “As Is” & “To be” processes in EOMCS solution, does CMPFO already has an EOMCS solution deployed or a consultant is expected to provide one during the course of project.	EOMCS to be offered as part of the services by consulting company and hardware and software for EOMCS to be part of consulting company's scope. EOMCS can be offered on cloud .
05	Does the consultant has an option to partner (sub-contract) with a third party EOMCS solution provider to ensure availability and usage of EOMCS solution during the course of project.	Consortium/Sub-contracting will be acceptable so far EOMCS Software concerned but as far as deliverable objective it is with prime bidder and payment will be released to the successful bidder/consultant as per milestone basis.
06	Which all functions of the CMPFO does the current scope of business transformation project covers for example fund management, contribution management, customer service, compliance, reporting, finance & HR.	All functions are to be studied during ‘ AsIs’ and to be suggested for ‘ToBe’ processes.
07	As per RFP, the overall timeline of the project is 12 months. However, as the scope of solution implementation under phase III will be depended on the outcome of phase II, does the project provides flexibility to review phase III-implementation and phase IV-post implementation timelines based on the output of phase II of the project.	As per RFP

